IATR.	eP		ireme	nt		Tende	er D	etails				
-04		Sys	tem							Date : 24-No	ov-202	23 11:31 A
												🖨 Print
Basic												
Organis Tender			Bokaro	Power Supply Comp	pany	/ (P) Lin	nited	Material Manager	nent Depa	rtment - BPSCL		
Numbe		епсе	23-24/0	C-158/NIT-1372								
Fende r	ID		2023_E	PSCL_175564_1		Wi	thdr	awal Allowed	Y	′es		
Tender			Open T					f contract		ender cum Auct	ion	
Tender	-		Service	S				Covers	3			
Genera Evaluat			No			Ev	alua	ise Technical tion Allowed		lo		
Paymer			Offline			Is BC		i Currency Allow	ed For	lo		
Is Multi Allowed			No			AII	ow 1	wo Stage Biddin	ig N	lo		
Paym	ent I	nstru	ments			Cov	er D	etails, No. Of	Covers	- 3		
Offline	S.No	Instru	ment Typ	e		Cove	r	Cover	Docu	ment Type	De	scription
	1	Direct				No						ID or EMD
	2		and Draft		1	Fee		.pdf		Exemption		
	3 4		s Cheque								document Techno-	
	4 5		c Guarantee kers Pay Order(BPO)			2	PreQual/Technical		.pdf	Cor		nmercial
	6	NEFT									Off	÷.
	7	R-T-G-	S			3		Finance	.xls			e Bid as BOQ
Tende	er Fee	e Deta	ils, [Tota	al Fee in ₹ * - 0	0.00	01	Eľ	MD Fee Details	6			
Tender	Fee i	n₹	0.00				EM	1D Amount in ₹	1,00,000	EMD through		Yes
Fee Pay Tender	-	То	Nil No	Fee Payable At		Nil				BG/ST or EMI Exemption Allowed	D	
Exemp	tion						EMD Fee Type		fixed	EMD Percenta	ade	NA
Allowe	<u>u</u>		1	1				ID Payable To	Bokaro Power Supply Company (P) Limited	EMD Payable	-	Bokaro Power Supply Company (P) Limited
Work	/Iter	<u>n(s)</u>								Click to view m	odifica	ation histo
Title			Fly ash compor	Dump Site Slope Sta	abili	zation a	nd G	reen capping by In	nplementa	tion of Bioengine	eering	
Work D	escrip	otion	· · ·	Dump Site Slope Sta	abili	zation a	nd G	reen capping by In	nplementa	tion of Bioengine	eering	
Pre Qua	alifica	tion	As per									

Independen	iovo	rnment								
Extornal		urement								
Monitor/Rei Show Tende in Public Do	er Valvo									
Tender Valu		77,72,814	Prod	uct Categor		Miscellaneous Services	Sub category	NA		
Contract Ty	pe	Tender	Bid V	/alidity(Days	s)	180	Period Of Work (Days)	365		
Location		Power Plant, BPSCL, BOKA STEEL CITY	RO Pinco	ode	8	827001	Pre Bid Meeting Place	NA		
Pre Bid Mee Address	ting	NA	Pre E	Bid Meeting	Date	NA	Bid Opening Plac	Ispa	4 Office, BPSCL, at Bhawan, Bokard el City	
Should Allov Tender	w NDA	No	Allov Bidde	v Preferentia er	al I	No			,	
Critical Da	ites									
Publish Date			24-Nov-2	2023 11:45 AN	1 Bic	d Opening Da	ate	27-Dec	-2023 12:15 PM	
	-	ad / Sale Start	-			cument Dov	vnload / Sale End		-2023 12:00 PM	
Clarification	Start	Date	NA		Cla	arification Er	d Date	NA		
Bid Submiss	ion Sta	art Date	24-Nov-2	2023 11:45 AM	1 Bic	l Submissior	End Date	26-Dec	-2023 12:00 PM	
Tender Do		Document							Document	
Document	S.No 1	Name Tendernotice_1.p	df		Descri Notice I	ption Inviting Tende	r		Size (in KB) 299.5	
Work Item				1					1	
Documents	S.No Document Type		9	Document N		1	Description		Document Size (in KB)	
	1	Tender Document BOO	S	2324C-158T BOO 19222		ocument.pdf	Tender Document BOO		461.3	
Auto Exte	nsion	Corrigendum	Proper	ties for Te	nder					
Iteration	No. of	bids required fo	r bid ope	ning a tende	er	_	ets extended to N	o. of day	s	
	3					7				
2.	3					7				
Bid Opene	ers Lis	<u>t</u>								
S.No	Bid O	pener Login Id		Bid	l Open	er Name		Certificat	te Name	
		bpscl@gmail.com			ya pras			/IJYA PRA	-	
		bpscl@gmail.com			IND KU			ARVIND K	-	
		dhuri@bpscl.com ha@gmail.com			DHAR I SHUMAN	ha choudhu N Jha		ANSHUMA	'HA CHOUDHURI N JHA	
		-:!								
CAMADDT	s veľ	allS								
GeMARPTS GeMARPTS			COADAF1E	EHDRR mp site slope						

Valid Until Procur	ement ^{24-Dec-}	2023		
Tender Properties	em			
Auto Tendering Process allowed	No		Show Technical bid status	Yes
Show Finance bid status	Yes		Show Bids Details	No
BoQ Comparative Chart model	Normal		BoQ Compartive chart decimal places	2
BoQ Comparative Chart Rank Type	L		Form Based BoQ	No
Adopt Tender Cum Auction New Process	No			
Bidders Elimination Process Required	No			
Show Bid Details in Public	Einancial Evaluation			
Domain stage				
Domain stage TIA Undertaking S.No Undertaking to Or	der Tend	er complying with Order	Reason for non compliance of Order	
Domain stage TIA Undertaking S.No Undertaking to Or I TIA UNDERTAKIN	der Tendo G GEM Agree	2	Reason for non compliance of Order	
TIA Undertaking 5.No Undertaking to Or 1 TIA UNDERTAKING 2 PPP-MII Order 203	der Tend G GEM Agree 17 Agree		Reason for non compliance of Order	
TIA Undertaking S.No Undertaking to Or 1 TIA UNDERTAKIN 2 PPP-MII Order 2013 3 MSEs Order 2012	der Tend G GEM Agree 17 Agree Agree		Reason for non compliance of Order	
Domain stage TIA Undertaking S.No Undertaking to Or 1 TIA UNDERTAKIN 2 PPP-MII Order 2012 3 MSEs Order 2012	der Tend G GEM Agree 17 Agree Agree		Reason for non compliance of Order	
TIA Undertaking S.No Undertaking to Or 1 TIA UNDERTAKIN 2 PPP-MII Order 203	der Tend G GEM Agree 17 Agree Agree Ithority A.K Das, CGM (Mate	e e e erial Management), BPSCL		
TIA Undertaking 5.No Undertaking to Or 1 TIA UNDERTAKIN 2 PPP-MII Order 2012 3 MSEs Order 2012 Tender Inviting Au Name	der Tend G GEM Agree 17 Agree Agree Ithority A.K Das, CGM (Mate			
TIA Undertaking S.No Undertaking to Or 1 TIA UNDERTAKIN 2 PPP-MII Order 2012 3 MSEs Order 2012 Tender Inviting Au Name Address	der Tend G GEM Agree 17 Agree Agree ithority A.K Das, CGM (Mate ADM Office, BPSCL,	e e e erial Management), BPSCL		
TIA Undertaking S.No Undertaking to Or TIA UNDERTAKIN TIA UNDERTAKIN PPP-MII Order 2013 MSEs Order 2012 MSEs Order 1012 MSEs Order 2012 Tender Inviting Au Name Address Tender Creator De	der Tend G GEM Agree 17 Agree Agree ithority A.K Das, CGM (Mate ADM Office, BPSCL,	e e e e rial Management), BPSCL Ispat Bhawan, Bokaro Ste		
Domain stage TIA Undertaking S.No Undertaking to Or 1 TIA UNDERTAKIN 2 PPP-MII Order 2012 3 MSEs Order 2012 Tender Inviting Au Name	der Tend G GEM Agree 17 Agree 17 Agree 17 Agree 18 Agree 18 Agree 18 Agree 18 Agree 18 Agree 18 Agree 18 Agree 18 Agree 19 Agree	e e e e rial Management), BPSCL Ispat Bhawan, Bokaro Ste IDHURI		