eProcur	imer eme	ent	Tend	er Details				
Syst						Date : 29-Fe	eb-202	4 05:06 P
सन्यमेव जयने								🖨 Print
Basic Details								
Organisation Chain	Bokaro	Power Supply Compar	ny (P) Lir	nited Material Manage	ement Depa	artment - BPSCL		
Tender Reference Number	23-24/0	C-210/NIT-1414						
Tender ID		3PSCL_188967_1		ithdrawal Allowed		ſes		
Tender Type	Open T		-	rm of contract		Fender cum Aucti	on	
Tender Category General Technical	Service	S		o. of Covers emWise Technical		3		
Evaluation Allowed	No		Ev	aluation Allowed		No		
Payment Mode	Offline		Is BC	Multi Currency Allov Q	ved For	No		
Is Multi Currency Allowed For Fee	No		AI	low Two Stage Biddi	ng i	No		
Payment Instrum	ents		Cov	er Details, No. Of	Covers	- 3		
Offline S.No Instrum	ent Typ	e	Cove	er Cover	Docu	ment Type	ype Descrip	
1Demand2Bankers (1	Fee	.pdf) or EMD mption
3 Bank Gua								ument
4 Bankers F 5 NEFT	Pay Orde	r(BPO)	2	PreQual/Technical .pdf		Techno Comme Offer		nmercial
6 R-T-G-S			3	Finance	.xls		BOC	
Tender Fee Details	s, [Tota	al Fee in ₹ * - 0.0	001	EMD Fee Detail	s			
	00			EMD Amount in ₹	_	EMD through		Yes
Fee Payable To N Tender Fee N		Fee Payable At	Nil			BG/ST or EMI Exemption Allowed		
Exemption				EMD Fee Type	fixed	EMD Percenta	age	NA
Allowed		<u> </u>		EMD Payable To	Bokaro Power Supply Company (P) Limited	EMD Payable	-	Bokaro Power Supply Company (P) Limited
Work /Item(s)						Click to view m	odifica	tion histo
Title				e of Railway Track in Po				
Work Description Pre Qualification		refer Tender document		e of Railway Track in Po	ower Plant.			
	NA							
Independent External Monitor/Remarks	NA							

Tender Valu	rocui	69,89,750	Product Catego	ory	Miscellan Services	eous Sub ca	tegory	NA	
Contract Ty	_{pe} Syst	Tender	Bid Validity(Da	ys)	180	Period (Days)	Of Work	365	
Location		BPSCL, BOKARO STEEL CITY	Pincode		827001	Pre Bid	l Meeting Plac	e NA	
Pre Bid Mee Address	ting	NA	Pre Bid Meeting	g Date	NA	Bid Op	ening Place		ffice, BPSCL, hawan, Bokaro ity
Should Allov Tender	w NDA	No	Allow Preferent Bidder	tial	No				
Critical Da	ites								
Publish Date	e		29-Feb-2024 06:0	00 PM	Bid Ope	ning Date		02-Apr-	2024 12:15 PM
Document D Date	ownload	/ Sale Start	29-Feb-2024 06:0	00 PM	Docume Date	ent Downloa	ad / Sale End		2024 12:00 PM
Clarification	Start Dat	te	NA		Clarifica	ation End Da	ate	NA	
Bid Submiss	ion Start	Date	29-Feb-2024 06:0	00 PM	Bid Sub	mission End	Date	01-Apr-	2024 12:00 PM
Nork Item				NO		g render			Document
	_	ndernotice_1.p	df	Not	tice Invitin	g Tender			Size (in KB) 275.
Work Item									Document
Documents	S.No Do	cument Type	e Docume	ent Nar	me		Description		Size (in KB)
						414TenderDocument.pdfTender D		ent	396.
	2 BO	Q	BOQ_206	5805.XIS	5		BOQ		276.
Auto Futo			Due norti de fe						
		-	Properties fo			ender gets e	extended to No	o. of days	5
	3				7				
2.	3				7				
I									
Bid Opene	ers List								
S.No	-	ner Login Id			pener Na	ime	(Certificat	e Name
1.		cl@gmail.com			PRASAD			IJYA PRAS	
2. 3.		scl@gmail.com Jri@bpscl.com			ID KUMAR	HOUDHURI		RVIND KU	JMAR HA CHOUDHUR
5. 4.		@gmail.com			UMAN JHA			NSHUMAN	
							.		
GeMARPT	S Details	5							
	ID		7PIPBBJIOJZY						
			Railway Track Mair	ntenance	e				
GeMARPTS									
GeMARPTS Description Report Initia	ated On		29-Feb-2024						

Auto Tendering CUI Process allowed			Show Technical bid status	Yes
Show Finance bid status	Yes		Show Bids Details	No
BoQ Comparative Chart model	Normal		BoQ Compartive chart decimal places	2
BoQ Comparative Chart Rank Type	L		Form Based BoQ	No
Adopt Tender Cum Auction New Process	No			
Bidders Elimination Process Required	No			
Show Bid Details in Public Domain stage	c Financial Evalua	ation		
TIA Undertaking	dor	Tondor complying with Order	Reacon for non compliance of Order	
TIA Undertaking 5.No Undertaking to Or		Tender complying with Order	Reason for non compliance of Order	
TIA Undertaking S.No Undertaking to Or 1 TIA UNDERTAKING 2 PPP-MII Order 203	g gem	Tender complying with Order Agree Agree	Reason for non compliance of Order	
TIA Undertaking S.No Undertaking to Or 1 TIA UNDERTAKING	G GEM 17	Agree	Reason for non compliance of Order	
TIA Undertaking S.No Undertaking to Or 1 TIA UNDERTAKING 2 PPP-MII Order 2012 3 MSEs Order 2012	G GEM 17 Ithority	Agree Agree Agree	Reason for non compliance of Order	
TIA Undertaking S.No Undertaking to Or 1 TIA UNDERTAKIN 2 PPP-MII Order 2012 3 MSEs Order 2012 Tender Inviting Au Name	G GEM 17 Ithority A.K Das, CGM	Agree Agree Agree (Material Management), BPSCL		
TIA Undertaking S.No Undertaking to Or 1 TIA UNDERTAKING 2 PPP-MII Order 2012 3 MSEs Order 2012	G GEM 17 Ithority A.K Das, CGM	Agree Agree Agree		
TIA Undertaking S.No Undertaking to Or 1 TIA UNDERTAKING 2 PPP-MII Order 2012 3 MSEs Order 2012 Tender Inviting Au Name Address	G GEM 17 Ithority A.K Das, CGM ADM Office, BP	Agree Agree Agree (Material Management), BPSCL		
TIA Undertaking S.No Undertaking to Or I TIA UNDERTAKING 2 PPP-MII Order 2012 3 MSEs Order 2012 Tender Inviting Au Name Address Tender Creator De	G GEM 17 Ithority A.K Das, CGM ADM Office, BP	Agree Agree Agree (Material Management), BPSCL PSCL, Ispat Bhawan, Bokaro Stee		
TIA Undertaking S.No Undertaking to Or 1 TIA UNDERTAKIN 2 PPP-MII Order 2012 3 MSEs Order 2012 Tender Inviting Au Name	G GEM 17 IT A.K Das, CGM ADM Office, BF	Agree Agree Agree (Material Management), BPSCL PSCL, Ispat Bhawan, Bokaro Stee CHOUDHURI		