



Basic Details

Organisation Chain	Bokaro Power Supply Company (P) Limited Material Management Department - BPSCL		
Tender Reference Number	26-27/C-009/NIT-249		
Tender ID	2026_BPSCL_274664_1	Withdrawal Allowed	Yes
Tender Type	Open Tender	Form of contract	Tender cum Auction
Tender Category	Services	No. of Covers	3
General Technical Evaluation Allowed	No	ItemWise Technical Evaluation Allowed	No
Payment Mode	Offline	Is Multi Currency Allowed For BOQ	No
Is Multi Currency Allowed For Fee	No	Allow Two Stage Bidding	No

Payment Instruments

Offline	S.No	Instrument Type
	1	Demand Draft
	2	Bankers Cheque
	3	Bank Guarantee
	4	Bankers Pay Order(BPO)
	5	NEFT
	6	R-T-G-S

Cover Details, No. Of Covers - 3

Cover No	Cover	Document Type	Description
1	Fee	.pdf	EMD or EMD Exemption Document
2	PreQual/Technical	.pdf	Techno-Commercial Offer
3	Finance	.xls	Price Bid as per BOQ

Tender Fee Details, [Total Fee in ₹ * - 0.00]

Tender Fee in ₹	0.00		
Fee Payable To	Nil	Fee Payable At	Nil
Tender Fee Exemption Allowed	No		

EMD Fee Details

EMD Amount in ₹	1,00,000	EMD Exemption Allowed	Yes
EMD Fee Type	fixed	EMD Percentage	NA
EMD Payable To	Bokaro Power Supply Company (P) Limited	EMD Payable At	Bokaro Power Supply Company (P) Limited

[Click to view modification history](#)

Work /Item(s)

Title	Manufacturing of Fly Ash Brick in BPSCL Plant Premises.				
Work Description	Manufacturing of Fly Ash Brick in BPSCL Plant Premises.				
Pre Qualification Details	NA				
Independent External Monitor/Remarks	NA				
Show Tender Value in Public Domain	Yes				
Tender Value in ₹	51,14,445	Product Category	Miscellaneous Services	Sub category	NA
Contract Type	Tender	Bid Validity(Days)	180	Period Of Work(Days)	730
Location	POWER PLANT BPSCL SITE, B S CITY	Pincode	827001	Pre Bid Meeting Place	NA
Pre Bid Meeting Address	NA	Pre Bid Meeting Date	NA	Bid Opening Place	BPSCL MM ADM BUILDING, B S CITY

Should Allow NDA Tender	No	Allow Preferential Bidder	No
--------------------------------	----	----------------------------------	----

Critical Dates

Publish Date	13-Apr-2026 04:15 PM	Bid Opening Date	12-May-2026 10:00 AM
Document Download / Sale Start Date	13-Apr-2026 04:30 PM	Document Download / Sale End Date	11-May-2026 10:00 AM
Clarification Start Date	NA	Clarification End Date	NA
Bid Submission Start Date	13-Apr-2026 04:45 PM	Bid Submission End Date	11-May-2026 10:00 AM

Tender Documents

NIT Document	S.No	Document Name	Description	Document Size (in KB)
	1	Tendernotice_1.pdf	Notice Inviting Tender	266.04

Work Item Documents	S.No	Document Type	Document Name	Description	Document Size (in KB)
	1	Tender Documents	2627TENDERDOCUMENTC009.pdf	Tender Document	493.36
	2	BOQ	BOQ_320674.xls	BOQ	319.00

Auto Extension Corrigendum Properties for Tender

Iteration	No. of bids required for bid opening a tender	Tender gets extended to No. of days
1.	3	7
2.	3	7

Bid Openers List

S.No	Bid Opener Login Id	Bid Opener Name	Certificate Name
1.	amit.kumar@bpscl.com	Amit Kumar	AMIT KUMAR
2.	pratyush.singh@bokaropower.in	PRATYUSH SINGH	PRATYUSH SINGH
3.	k.devyani@bpscl.com	Khushboo Devyani	KHUSHBOO DEVYANI
4.	g.gorakhnath@bpscl.com	Goyeena Gorakhnath	GOYEENA GORAKHNATH

GeMARPTS Details

GeMARPTS ID	V4PL0NWSUEXX
Description	Manufacturing of Fly Ash Brick in BPSCL Plant Premises.
Report Initiated On	13-Apr-2026
Valid Until	13-May-2026

Tender Properties

Auto Tendering Process allowed	No	Show Technical bid status	Yes
Show Finance bid status	Yes	Stage to disclose Bid Details in Public Domain	Financial Evaluation
BoQ Comparative Chart model	Normal	BoQ Compartive chart decimal places	2
BoQ Comparative Chart Rank Type	L	Form Based BoQ	No
Adopt Tender Cum Auction New Process	No		
Bidders Elimination Process Required	No		

TIA Undertaking

S.No	Undertaking to Order	Tender complying with Order	Reason for non compliance of Order
1	TIA UNDERTAKING GEM	Agree	
2	PPP-MII Order 2017	Agree	

3	MSEs Order 2012	Agree	
Tender Inviting Authority			
Name	Manager MM		
Address	BPSCL MM ADM BUILDING, B S CITY		
Tender Creator Details			
Created By	Khushboo Devyani		
Designation	Manager (MM)		
Created Date	13-Apr-2026 03:53 PM		